DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 30/2001
TI ME: 07: 04

PSGE JOB NO: 99X318 REVI SI ON NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGON NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
L Csms00 T e LOWBIDDER - -----c -cnee-- OND BIDDER - ------ -cccan- 3RD BIDDER -------
TITLE : SR 500 TAPANI UNDERGROUND, | NC. GOODFELLOW BROS. , | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
99x318 98604- 8300 VANCOUVER WA  98682- 9327
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA  98682001(
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON PRI CE PER UNI T/ PRICE PER UNT/ %DIFF./ PRICE PER UN'T/ % DI FF./ PRICE PER UNIT/ % DI FF./
NO. EST. QUANTI TY TOTAL AMOUNT TOTAL AMOUNT  AM. DI FF. TOTAL AMOUNT  AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
PREPARATI ON
1 MOBILI ZATI ON
L. -24.86% -28.57% -20.00%
140, 000. 00 105, 200. 00 34,800 100, 000. 00 - 40, 000 112, 000. 00 - 28, 000
2 MOBI LI ZATI ON UT- 083C
L. 58.18% -99.97% -68.36%
3,161. 00 5, 000. 00 1, 839 1.00 -3, 160 1, 000. 00 22,161
3 CLEARI NG AND GRUBBI NG
L. 214.22% 92.31% 323.08%
13, 000. 00 40, 848. 00 27,848 25, 000. 00 12,000 55, 000. 00 42,000
4 REMOVI NG DRAI NAGE STRUCTURE
5. 0000 EACH 500. 0000 672. 0000 34.40% 500. 0000 0.00 % 600. 0000 20. 00 %
2,500. 00 3, 360. 00 860 2,500. 00 0 3, 000. 00 500
5 REMOVI NG CEMENT CONC. S| DEWALK
190. 0000 S. Y. 6. 0000 11. 0000 83.33% 4. 0000 -33.33% 6. 0000 0.00 %
1, 140. 00 2,090. 00 950 760. 00 -380 1, 140. 00 0
6 REMOVI NG ASPHALT CONC. PAVEMENT
90. 0000 S. Y. 20. 0000 11. 0000 -45.00% 6. 0000 -70.00% 6. 0000 ~70.00%
1, 800. 00 990. 00 -810 540. 00 -1, 260 540. 00 -1, 260
7 REMOVI NG TRAFFI C | SLAND
40. 0000 S. Y. 10. 0000 11. 0000 10. 00% 7. 0000 -30.00% 6. 0000 -40.00%
400. 00 440. 00 40 280. 00 -120 240. 00 160
8 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.s. -60.96% 50. 15 % -33.93%
3, 330. 00 1, 300. 00 -2,030 5, 000. 00 1, 670 2,200. 00 -1,130
9 REMOVI NG CHAIN LI NK FENCE
260. 0000 L. 4.0000 2. 5000 -37.50% 3. 0000 -25.00% 1. 0000 -75.00%
1, 040. 00 650. 00 -390 780. 00 -260 260. 00 -780
10 REMOVI NG W RE FENCE
3420. 0000 L. 1. 0000 1. 5000 50.00% 1. 5000 50. 00 % 0. 2500 -75.00%
3, 420. 00 5, 130. 00 1,710 5,130. 00 1,710 855. 00 -2,565
GRADI NG
11 ROADWAY EXCAVATI ON I NCL. HAUL
10000. 0000 cv. 7. 0000 9. 0000 28.57% 7. 5000 7.14% 7. 5000 7.14%
70, 000. 00 90, 000. 00 20, 000 75, 000. 00 5, 000 75, 000. 00 5, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2001
* % * B| D CHECK REPORT * * = TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
660. 0000 S.Y. 16. 0000 12. 7500 -20.31% 7. 0000 -56.25% 6. 0000 -62.50%
10, 560. 00 8, 415. 00 -2,145 4,620.00 -5, 940 3, 960. 00 -6, 600
13  EMBANKMENT COMPACTI ON
5490. 0000 C.Y. 1. 0000 2.2000 120.00% 1. 5000 50. 00 % 5. 0000 400. 00 %
5, 490. 00 12, 078. 00 6, 588 8, 235. 00 2,745 27, 450. 00 21, 960
DRAI NAGE
14 GRATE | NLET TYPE 1
1. 0000 EACH 1, 500. 0000 1, 800. 0000 20.00% 1, 400. 0000 -6.67% 1, 500. 0000 0.00%
1, 500. 00 1, 800. 00 300 1, 400. 00 -100 1, 500. 00 0
15 QUARRY SPALLS
17. 0000 C.Y. 50. 0000 50. 0000 0.00% 50. 0000 0.00% 50. 0000 0.00%
850. 00 850. 00 0 850. 00 0 850. 00 0
16 UNDERDRAIN PI PE 12 IN. DI AM
30. 0000 L.F. 20. 0000 30. 0000 50. 00% 20. 0000 0.00% 30. 0000 50. 00 %
600. 00 900. 00 300 600. 00 0 900. 00 300
17 UNDERDRAIN PI PE 18 IN. DI AM
30. 0000 L.F. 30. 0000 36. 0000 20. 00% 25. 0000 -16.67% 40. 0000 33.33%
900. 00 1, 080. 00 180 750. 00 -150 1, 200. 00 300
18  UNDERDRAI N PI PE 24 IN. DI AM
212.0000 L.F. 30. 0000 32.0000 6.67% 35. 0000 16.67 % 50. 0000 66. 67 %
6, 360. 00 6, 784. 00 424 7,420. 00 1, 060 10, 600. 00 4,240
19  UNDERDRAI N PI PE 36 IN. DI AM
165. 0000 L.F. 40. 0000 48. 0000 20.00% 50. 0000 25.00 % 75. 0000 87.50%
6, 600. 00 7,920. 00 1, 320 8, 250. 00 1, 650 12, 375. 00 5,775
20  UNDERDRAI N PI PE 48 IN. DI AM
157. 0000 L.F. 60. 0000 75. 0000 25.00% 65. 0000 8.33% 105. 0000 75. 00 %
9, 420. 00 11, 775. 00 2,355 10, 205. 00 785 16, 485. 00 7,065
STORM SEVER
21 CATCH BASI N TYPE 1L
13. 0000 EACH 1, 000. 0000 1, 100. 0000 10.00% 1, 100. 0000 10. 00 % 1, 000. 0000 0.00%
13, 000. 00 14, 300. 00 1, 300 14, 300. 00 1, 300 13, 000. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2001
* % * B| D CHECK REPORT * * = TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 1
61. 0000 EACH 800. 0000 950. 0000 18. 75% 900. 0000 12.50 % 1, 000. 0000 25. 00 %
48, 800. 00 57, 950. 00 9, 150 54, 900. 00 6, 100 61, 000. 00 12, 200
23 CATCH BASIN TYPE 2 48 IN. DI AM
3. 0000 EACH 2, 500. 0000 1, 600. 0000 -36.00% 1, 800. 0000 -28.00% 1, 800. 0000 -28.00%
7, 500. 00 4,800. 00 -2,700 5, 400. 00 -2,100 5, 400. 00 -2,100
24 TESTI NG STORM SEVER Pl PE
1968. 0000 L.F. 1. 5000 2.5000 66. 67 % 2.0000 33.33% 1. 0000 -33.33%
2,952.00 4,920. 00 1,968 3, 936. 00 984 1, 968. 00 -984
25 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
2020. 0000 L.F. 15. 0000 28.5000 90. 00% 34. 0000 126.67% 30. 0000 100. 00 %
30, 300. 00 57,570. 00 27,270 68, 680. 00 38, 380 60, 600. 00 30, 300
26 SCHEDULE A STORM SEWER PI PE 12 IN. DI AM
152. 0000 L.F. 28. 0000 21. 0000 -25.00% 29. 0000 3.57% 22.0000 -21.43%
4, 256. 00 3,192. 00 -1,064 4, 408. 00 152 3, 344. 00 -912
SANI TARY SEWER
27 TESTI NG SEWER Pl PE
170. 0000 L.F. 2.5000 2.5000 0.00% 2.0000 -20.00% 1. 0000 -60.00%
425. 00 425. 00 0 340. 00 -85 170. 00 - 255
28 PVC SANI TARY SEWER PI PE 8 IN. DI AM
170. 0000 L.F. 35. 0000 35. 0000 0.00% 25. 0000 -28.57% 50. 0000 42.86%
5, 950. 00 5, 950. 00 0 4, 250. 00 -1, 700 8, 500. 00 2, 550
WATER LI NES
29 HYDRANT ASSEMBLY
1. 0000 EACH 1, 500. 0000 4,200. 0000 180.00% 2, 500. 0000 66.67 % 5, 500. 0000 266.67 %
1, 500. 00 4, 200. 00 2,700 2, 500. 00 1, 000 5, 500. 00 4,000
30 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 1, 000. 0000 1, 400. 0000 40.00% 1, 000. 0000 0.00% 1, 400. 0000 40.00 %
1, 000. 00 1, 400. 00 400 1, 000. 00 0 1, 400. 00 400
31 MOVI NG EXI STI NG HYDRANI
1. 0000 EACH 1, 500. 0000 1, 600. 0000 6.67% 1, 000. 0000 -33.33% 1, 700. 0000 13.33%
1, 500. 00 1, 600. 00 100 1, 000. 00 -500 1, 700. 00 200



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/2001

Bl D CHECK REPORT TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
32 DUCTILE | RON Pl PE FOR WATER MAIN 6 IN. DI AM
20. 0000 L.F. 15. 0000 28. 0000 86.67% 35. 0000 133.33% 30. 0000 100. 00 %
300. 00 560. 00 260 700. 00 400 600. 00 300
33 DUCTILE | RON PI PE FOR WATER MAIN 12 IN. DI AM
175. 0000 L.F. 115. 8000 31. 0000 -73.23% 45. 0000 -61.14% 40. 0000 -65.46%
20, 265. 00 5, 425. 00 - 14, 840 7,875. 00 -12,390 7, 000. 00 -13, 265
STRUCTURE
34 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
SURFACI NG
35 CRUSHED SURFACI NG BASE COURSE
4930. 0000 TON 15. 0000 13. 7500 -8.33% 15. 0000 0.00% 12. 0000 -20.00%
73, 950. 00 67, 787.50 -6, 163 73, 950. 00 0 59, 160. 00 -14, 790
LI QUI D ASPHALT
36 ASPHALT FOR TACK COAIT
32.2000 TON 300. 0000 262. 0000 -12.67% 250. 0000 -16.67% 250. 0000 -16.67%
9, 660. 00 8, 436. 40 -1,224 8, 050. 00 -1,610 8, 050. 00 -1, 610
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
13, 130. 00 13, 130. 00 13, 130. 00 13, 130. 00
CEMENT CONCRETE PAVENMENT
38 CEMENT CONC. APPROACH 3 DAY
454, 0000 S.Y. 35. 0000 28. 3500 -19.00% 32.0000 -8.57% 24. 0000 -31.43%
15, 890. 00 12, 870. 90 -3,019 14, 528.00 -1, 362 10, 896. 00 -4,994
ASPHALT CONCRETE PAVEMENT
39 PLANI NG Bl TUM NOUS PAVEMENT
1450. 0000 S.Y. 6. 0000 2.1000 -65.00% 3.5000 -41.67% 6. 0000 0.00%
8, 700. 00 3, 045. 00 -5, 655 5, 075. 00 -3,625 8, 700. 00 0
40 ASPHALT CONC. FOR PRELEVELI NG CL. ¢
714. 0000 TON 42.0000 37.8000 -10.00% 42.0000 0.00% 42.0000 0.00%
29, 988. 00 26, 989. 20 -2,999 29, 988. 00 0 29, 988. 00 0



DOT_RGGBO1

PS&E JOB NO: 99X318
CONTRACT NO: 006149

REVISION NO : 1
REGON NO : 4

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/ 30/2001
TI ME: 07: 04

BI DS OPENED ON : Jun 13 2001

AWARDED ON : Jun 18 2001

VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
41 ASPHALT CONC. FOR PAVEMENT REPAI |
452. 0000 TON 50. 0000 65. 0000 30.00% 56. 0000 12.00% 56. 0000 12.00%
22, 600. 00 29, 380. 00 6, 780 25,312.00 2,712 25, 312.00 2,712
42 ASPHALT CONC. PAVEMENT CL. A PG 64-2;
4517. 0000 TON 38. 0000 33. 0000 -13.16% 33. 0000 -13.16% 33. 0000 -13.16%
171, 646. 00 149, 061. 00 -22,585 149, 061. 00 -22,585 149, 061. 00 -22,585
43 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
8604. 0000 TON 35. 0000 30. 0000 -14.29% 31. 0000 -11.43% 30. 0000 -14.29%
301, 140. 00 258, 120. 00 - 43,020 266, 724. 00 -34, 416 258, 120. 00 - 43,020
44 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
14, 350. 00 14, 350. 00 14, 350. 00 14, 350. 00
45 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
9, 800. 00 9, 800. 00 9, 800. 00 9, 800. 00
46 ASPHALT CONC. APPROACH CL. /
169. 0000 TON 42.0000 94. 0000 123.81% 56. 0000 33.33% 56. 0000 33.33%
7,098. 00 15, 886. 00 8, 788 9, 464. 00 2, 366 9, 464. 00 2,366
EROSI ON CONTROL AND PLANTI NG
47 TOPSO L TYPE B
325. 0000 C.Y. 8. 0000 12. 0000 50. 00% 10. 0000 25.00 % 15. 0000 87.50%
2, 600. 00 3, 900. 00 1, 300 3, 250. 00 650 4,875. 00 2,275
48 SEEDI NG, FERTILIZI NG, AND MULCHI NG
4. 0000 ACRE 1, 500. 0000 1, 100. 0000 -26.67% 900. 0000 -40.00% 1, 700. 0000 13.33%
6, 000. 00 4, 400. 00 -1, 600 3, 600. 00 -2, 400 6, 800. 00 800
49 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
1, 950. 00 1, 950. 00 1, 950. 00 1, 950. 00
50 STORM DRAI N PROTECTI ON | NSERT
80. 0000 EACH 50. 0000 35. 0000 -30.00% 75. 0000 50. 00 % 20. 0000 -60.00%
4, 000. 00 2, 800. 00 -1, 200 6, 000. 00 2, 000 1, 600. 00 -2,400
51  GEOTEXTILE SILT FENCE CHECK DAM
210. 0000 L.F. 5. 5000 2.5000 -54.55% 6. 0000 9.09% 2.0000 -63.64%
1, 155. 00 525. 00 -630 1, 260. 00 105 420. 00 -735



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/2001

Bl D CHECK REPORT TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
52  STRAW BALE CHECK DAM
9. 0000 EACH 30. 0000 125. 0000 316. 67 % 100. 0000 233.33% 5. 0000 -83.33%
270. 00 1, 125. 00 855 900. 00 630 45. 00 -225
53 SOD | NSTALLATI ON
2010. 0000 S.Y. 4. 0000 5. 1000 27.50% 5. 4000 35. 00 % 5. 0000 25.00 %
8, 040. 00 10, 251. 00 2,211 10, 854. 00 2,814 10, 050. 00 2,010
TRAFFI C
54 CEMENT CONC. BARRI ER CURB AND GUTTER
8940. 0000 L.F. 7.4000 5. 3000 -28.38% 7. 0000 -5.41% 6. 0000 -18.92%
66, 156. 00 47,382.00 -18,774 62, 580. 00 -3,576 53, 640. 00 -12,516
55 CEMENT CONC. BARRI ER CURB
520. 0000 L.F. 8. 0000 8. 9000 11.25% 10. 0000 25.00 % 8. 0000 0.00%
4,160. 00 4,628.00 468 5, 200. 00 1, 040 4,160. 00 0
56 TYPE C PRECAST TRAFFI C CURB
260. 0000 L.F. 20. 0000 21. 0000 5.00% 20. 0000 0.00% 22.0000 10. 00 %
5, 200. 00 5, 460. 00 260 5, 200. 00 0 5, 720. 00 520
57 PAINT LINE
8490. 0000 L.F. 0. 1000 0.3200 220.00% 0. 3000 200. 00 % 0. 3500 250. 00 %
849. 00 2, 716. 80 1, 868 2, 547.00 1,698 2,971.50 2,123
58 PROFI LED PLASTI C LI NE
9580. 0000 L.F. 0. 6000 1. 5800 163.33% 1. 5000 150. 00 % 1. 5000 150. 00 %
5, 748. 00 15, 136. 40 9, 388 14, 370. 00 8, 622 14, 370. 00 8, 622
59 PLASTIC WDE LI NE
2500. 0000 L.F. 2.0000 1. 0500 -47.50% 1. 0000 -50.00% 1. 0000 -50.00%
5, 000. 00 2, 625. 00 -2,375 2, 500. 00 -2,500 2, 500. 00 -2,500
60 PLASTI C CROSSWALK LI NE
1130. 0000 S. F. 2.5000 2. 3600 -5.60% 2. 2500 -10.00% 2.5000 0.00%
2, 825. 00 2, 666. 80 -158 2,542. 50 -283 2, 825. 00 0
61 PLASTIC STOP LI NE
250. 0000 L.F. 2.5000 4.2000 68. 00 % 4. 0000 60. 00 % 4. 0000 60. 00 %
625. 00 1, 050. 00 425 1, 000. 00 375 1, 000. 00 375
62 PLASTI C TRAFFI C ARROW
28. 0000 EACH 40. 0000 57. 7500 44.38% 55. 0000 37.50 % 60. 0000 50. 00 %
1, 120. 00 1,617.00 497 1, 540. 00 420 1, 680. 00 560
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/ 30/2001
TI ME: 07: 04

BI DS OPENED ON : Jun 13 2001

AWARDED ON : Jun 18 2001

VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
63 RAI SED PAVEMENT MARKER TYPE 1
1.2000 HUND 500. 0000 525. 0000 5. 00 % 500. 0000 0.00% 600. 0000 20.00 %
600. 00 630. 00 30 600. 00 0 720. 00 120
64 RAI SED PAVEMENT MARKER TYPE 2
3. 6000 HUND 600. 0000 525. 0000 -12.50% 500. 0000 -16.67% 600. 0000 0.00%
2, 160. 00 1, 890. 00 -270 1, 800. 00 -360 2, 160. 00 0
65 TEMPORARY PAVEMENT MARKI NG
31850. 0000 L.F. 0. 1000 0. 0500 -50. 00% 0. 0500 -50.00% 0. 1000 0.00%
3, 185. 00 1,592. 50 -1,593 1, 592. 50 -1,593 3, 185. 00 0
66 PERMANENT SI GNI NG
L.S. 79.61% 97.37% 97.37%
7, 600. 00 13, 650. 00 6, 050 15, 000. 00 7,400 15, 000. 00 7,400
67 | LLUM NATI ON SYSTEM
L.S. 119.57% 129.12% 138.66 %
41, 900. 00 92, 000. 00 50, 100 96, 000. 00 54, 100 100, 000. 00 58, 100
68  TRAFFI C SI GNAL SYSTEM
L.S. -22.95% -30.01% -21.32%
184, 300. 00 142, 000. 00 - 42,300 129, 000. 00 -55, 300 145, 000. 00 -39, 300
69 TRAFFI C SAFETY DRUM
185. 0000 EACH 60. 0000 70. 0000 16.67% 50. 0000 -16.67% 20. 0000 -66.67%
11, 100. 00 12, 950. 00 1, 850 9, 250. 00 -1, 850 3, 700. 00 -7,400
70 SEQUENTI AL ARROW SI GN
480. 0000 HR 3. 5000 3. 0000 -14.29% 3. 0000 -14.29% 5. 0000 42.86%
1, 680. 00 1, 440. 00 -240 1, 440. 00 -240 2, 400. 00 720
71 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 6, 000. 0000 5, 500. 0000 -8.33% 7, 000. 0000 16.67 % 4, 000. 0000 -33.33%
12, 000. 00 11, 000. 00 -1, 000 14, 000. 00 2,000 8, 000. 00 - 4,000
72 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
600. 0000 HR 2.0000 8. 0000 300. 00% 3. 0000 50. 00 % 7.0000 250. 00 %
1, 200. 00 4,800. 00 3, 600 1, 800. 00 600 4, 200. 00 3, 000
73 TYPE ||| BARRI CADE
4. 0000 EACH 125. 0000 165. 0000 32.00% 140. 0000 12.00% 300. 0000 140. 00 %
500. 00 660. 00 160 560. 00 60 1, 200. 00 700



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2001
* % * B| D CHECK REPORT * * = TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
74 TRAFFI C CONTROL LABOR
1600. 0000 HR 36. 0000 36. 0000 0.00% 36. 0000 0.00% 40. 0000 11.11%
57, 600. 00 57, 600. 00 0 57, 600. 00 0 64, 000. 00 6, 400
75 TRAFFI C CONTROL VEHI CLE
80. 0000 DAY 40. 0000 75. 0000 87.50% 50. 0000 25.00 % 40. 0000 0.00%
3, 200. 00 6, 000. 00 2, 800 4, 000. 00 800 3, 200. 00 0
76 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 35. 0000 5. 0000 -85.71% 36. 0000 2.86% 40. 0000 14.29%
28, 000. 00 4, 000. 00 - 24,000 28, 800. 00 800 32, 000. 00 4,000
77 CONSTRUCTI ON SI GNS CLASS A
173. 0000 S. F. 15. 0000 12. 0000 -20.00% 12. 0000 -20.00% 15. 0000 0.00%
2,595. 00 2,076. 00 -519 2,076. 00 -519 2,595. 00 0
78 PAVEMENT MOUNTED CANDLE
33. 0000 EACH 25. 0000 25. 0000 0. 00% 26. 0000 4.00% 100. 0000 300. 00 %
825. 00 825. 00 0 858. 00 33 3, 300. 00 2,475
OTHER | TEMS
79 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
1549. 0000 C.Y. 10. 0000 8. 0000 -20.00% 5. 5000 -45.00% 8. 0000 -20.00%
15, 490. 00 12, 392. 00 -3,098 8,519. 50 -6,971 12, 392.00 -3,098
80 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3695. 0000 S. F. 0. 5000 2.0000 300. 00% 1. 0000 100. 00 % 2.0000 300. 00 %
1, 847. 50 7,390. 00 5,543 3, 695. 00 1,848 7,390. 00 5,543
81 GRAVEL BACKFILL FOR DRAI N
294. 0000 C.Y. 30. 0000 16. 0000 -46.67% 12. 0000 -60.00% 20. 0000 -33.33%
8, 820. 00 4, 704. 00 -4,116 3,528. 00 -5,292 5, 880. 00 -2,940
82 WATER
162. 0000 mGAL 20. 0000 20. 0000 0.00% 12. 0000 -40.00% 15. 0000 -25.00%
3, 240. 00 3, 240. 00 0 1, 944. 00 -1,296 2, 430. 00 -810
83 PLUGG NG EXI STI NG PI PE
7.0000 EACH 100. 0000 200. 0000 100. 00% 300. 0000 200.00% 300. 0000 200. 00 %
700. 00 1, 400. 00 700 2,100. 00 1, 400 2, 100. 00 1, 400
84 ADJUST MONUMENT CASE AND COVEF
3. 0000 EACH 250. 0000 225. 0000 -10.00% 100. 0000 -60.00% 120. 0000 -52.00%
750. 00 675. 00 -75 300. 00 - 450 360. 00 -390



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/2001

* % * B| D CHECK REPORT * * = TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
85 CEMENT CONC. S| DEWALK
5472. 0000 S.Y. 15. 0000 16. 5000 10. 00% 17. 5000 16.67 % 15. 0000 0.00%
82, 080. 00 90, 288. 00 8, 208 95, 760. 00 13, 680 82, 080. 00 0
86 CHAIN LI NK FENCE TYPE 3
4760. 0000 L.F. 7.0000 6. 2500 -10.71% 5. 5000 -21.43% 6. 0000 -14.29%
33, 320. 00 29, 750. 00 -3,570 26, 180. 00 -7,140 28, 560. 00 -4,760
87 CHAIN LINK FENCE TYPE 6
193. 0000 L.F. 20. 0000 9. 4500 -52.75% 7.5000 -62.50% 8. 0000 -60.00%
3, 860. 00 1, 823. 85 -2,036 1, 447. 50 -2,413 1, 544. 00 -2,316
88 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
38. 0000 EACH 125. 0000 126. 0000 0.80% 175. 0000 40. 00 % 175. 0000 40.00 %
4, 750. 00 4,788. 00 38 6, 650. 00 1,900 6, 650. 00 1,900
89 CONNECTI ON TO DRAI NAGE STRUCTURE
7.0000 EACH 500. 0000 900. 0000 80. 00% 500. 0000 0.00% 350. 0000 -30.00%
3, 500. 00 6, 300. 00 2, 800 3, 500. 00 0 2, 450. 00 -1, 050
90 ADJUST MANHOLE
33. 0000 EACH 200. 0000 250. 0000 25.00% 600. 0000 200.00% 300. 0000 50. 00 %
6, 600. 00 8, 250. 00 1, 650 19, 800. 00 13, 200 9, 900. 00 3, 300
91 ADJUST CATCH BASI M
2.0000 EACH 250. 0000 350. 0000 40.00% 500. 0000 100. 00 % 300. 0000 20.00 %
500. 00 700. 00 200 1, 000. 00 500 600. 00 100
92 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
1. 0000 EACH 250. 0000 275. 0000 10.00% 1, 000. 0000 300. 00 % 500. 0000 100. 00 %
250. 00 275. 00 25 1, 000. 00 750 500. 00 250
93 ADJUST VALVE BOX
17. 0000 EACH 150. 0000 125. 0000 -16.67% 100. 0000 -33.33% 125. 0000 -16.67%
2, 550. 00 2,125.00 - 425 1, 700. 00 -850 2,125.00 - 425
94 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
95 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00



DOT_RGGBO1

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/2001

Bl D CHECK REPORT TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 500 TAPANI  UNDERGROUND, | NC. GOODFELLOW BROS., | NC. LAKESI DE | NDUSTRI ES
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 1904 SE 6TH PLACE 15648 SE 114TH AVE #201 913 NE 172ND AVE
09X318 98604- 8300 VANCOUVER WA 98682- 932
PROJECT BATTLEGROUND WA 986041900 CLACKAMAS OR 970159024 VANCOUVER WA 98682001(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
96 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
97 SPILL PREVENTI ON PLAN
L.S. -60. 00% 100. 00 % 100. 00 %
1, 000. 00 400. 00 -600 2, 000. 00 1, 000 2, 000. 00 1,000
98 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
7150. 0000 L.F. 2.5000 1. 7500 -30.00% 2.0000 -20.00% 0. 5000 -80.00%
17, 875. 00 12,512.50 -5,363 14, 300. 00 -3,575 3, 575. 00 - 14, 300
99 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
1270. 0000 S.Y. 1. 5000 2.0000 33.33% 1. 0000 -33.33% 1. 5000 0.00%
1, 905. 00 2, 540. 00 635 1, 270. 00 -635 1, 905. 00 0
100 MAI LBOX SUPPORT TYPE 1
9. 0000 EACH 20. 0000 175. 0000 775.00% 200. 0000 900. 00 % 50. 0000 150. 00 %
180. 00 1, 575. 00 1,395 1, 800. 00 1,620 450. 00 270
101  MAI LBOX SUPPORT PAD
L.S. -37.50% -50.00% -60.00%
400. 00 250. 00 -150 200. 00 -200 160. 00 - 240
102 | MPRI NTED CONCRETE
207. 0000 S.Y. 30. 0000 14. 0000 -53.33% 50. 0000 66.67 % 12. 0000 -60.00%
6, 210. 00 2,898. 00 -3,312 10, 350. 00 4,140 2, 484.00 -3,726
103 MASONRY RETAI NI NG WALL
504. 0000 S. F. 15. 0000 15. 2500 1.67% 15. 0000 0.00% 16. 0000 6.67%
7,560. 00 7,686. 00 126 7, 560. 00 0 8, 064. 00 504
104  SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC 0. 00% 0.00% 0.00%
11, 600. 00 11, 600. 00 11, 600. 00 11, 600. 00
CONTRACT TOTAL $1, 791, 901. 50 $1, 757, 666. 85 -1.91% $1, 766, 916. 00 -1.39% $1, 798, 233. 50 0.35%



DOT_RGGBO1
PS&E JOB NO: 99X318
CONTRACT NO: 006149
VERSI ON NO : 2

HWY : SR 500
TI TLE : SR 500

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

4

0L0883

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

NUTTER CORPORATI ON DBA NUTTEF

DATE: 05/ 30/2001
TI ME: 07: 04

BI DS OPENED ON : Jun 13 2001

5TH BI DDER

WESTERN STATES PAVI NG CO.

AWARDED ON : Jun 18 2001

6TH BI DDER

THOMPSON BROS. EXCAVATI NG, |1

WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
99%318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKIMA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON PRI CE PER UNI T/ PRICE PER UNT/ %DIFF./ PRICE PER UN'T/ % DI FF./ PRICE PER UNIT/ % DI FF./
NO. EST. QUANTI TY TOTAL AMOUNT TOTAL AMOUNT  AM. DI FF. TOTAL AMOUNT  AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
PREPARATI ON
1 MOBILI ZATI ON
221.43% 17.86 % 3.57%
140, 000. 00 110, 000. 00 -30, 000 165, 000. 00 25, 000 145, 000. 00 5, 000
2 MOBI LI ZATI ON UT- 083C
216. 36% 279.63% 216. 36 %
3,161. 00 10, 000. 00 6, 839 12, 000. 00 8, 839 10, 000. 00 6, 839
3 CLEARI NG AND GRUBBI NG
138. 46% 153.85% 361. 54 %
13, 000. 00 31, 000. 00 18, 000 33, 000. 00 20, 000 60, 000. 00 47,000
4 REMOVI NG DRAI NAGE STRUCTURE
5. 0000 500. 0000 150. 0000 -70.00% 157. 5000 -68.50% 500. 0000 0.00%
2,500. 00 750. 00 -1, 750 787. 50 -1,713 2,500. 00 0
5 REMOVI NG CEMENT CONC. S| DEWALK
190. 0000 6. 0000 7. 0000 16.67% 7.3500 22.50% 8. 0000 33.33%
1, 140. 00 1, 330. 00 190 1,396. 50 257 1, 520. 00 380
6 REMOVI NG ASPHALT CONC. PAVEMENT
90. 0000 20. 0000 9. 0000 -55.00% 9. 4500 -52.75% 6. 0000 ~70.00%
1, 800. 00 810. 00 -990 850. 50 -950 540. 00 -1, 260
7 REMOVI NG TRAFFI C | SLAND
40. 0000 10. 0000 30. 0000 200. 00% 31. 5000 215. 00 % 8. 0000 -20.00%
400. 00 1, 200. 00 800 1, 260. 00 860 320. 00 -80
8 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
S24.92% ~46.70% S24.92%
3, 330. 00 2,500. 00 -830 1,775.00 -1, 555 2,500. 00 -830
9 REMOVI NG CHAIN LI NK FENCE
260. 0000 4.0000 2. 2500 -43.75% 4. 2000 5.00 % 5. 0000 25.00 %
1, 040. 00 585. 00 - 455 1,092. 00 52 1, 300. 00 260
10 REMOVI NG W RE FENCE
3420. 0000 1. 0000 0. 5000 -50.00% 2. 6000 160. 00 % 3. 0000 200. 00 %
3, 420. 00 1,710. 00 -1, 710 8, 892. 00 5, 472 10, 260. 00 6, 840
GRADI NG
11 ROADWAY EXCAVATI ON | NCL.
10000. 0000 7. 0000 8. 0000 14.29% 9. 0000 28.57 % 11. 9000 70. 00 %
70, 000. 00 80, 000. 00 10, 000 90, 000. 00 20, 000 119, 000. 00 49, 000



DOT_RGGBO1

PS&E JOB NO: 99X318

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 30/2001
TI ME: 07: 04

BI DS OPENED ON : Jun 13 2001

CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
660. 0000 S.Y. 16. 0000 12. 0000 -25.00% 12. 0000 -25.00% 8. 4000 -47.50%
10, 560. 00 7,920. 00 -2,640 7,920. 00 -2, 640 5, 544. 00 -5,016
13  EMBANKMENT COMPACTI ON
5490. 0000 C.Y. 1. 0000 2.0000 100. 00% 2.1000 110. 00 % 14.5000 1, 350.00%
5, 490. 00 10, 980. 00 5, 490 11, 529. 00 6, 039 79, 605. 00 74,115
DRAI NAGE
14 GRATE | NLET TYPE 1
1. 0000 EACH 1, 500. 0000 1, 600. 0000 6.67% 1, 680. 0000 12.00% 1, 400. 0000 -6.67%
1, 500. 00 1, 600. 00 100 1, 680. 00 180 1, 400. 00 -100
15 QUARRY SPALLS
17. 0000 C.Y. 50. 0000 75. 0000 50. 00% 78. 7500 57.50 % 35. 0000 -30.00%
850. 00 1, 275. 00 425 1,338.75 489 595. 00 - 255
16 UNDERDRAIN PI PE 12 IN. DI AM
30. 0000 L.F. 20. 0000 23. 0000 15. 00% 24. 1500 20.75% 75. 0000 275.00%
600. 00 690. 00 90 724. 50 125 2, 250. 00 1, 650
17 UNDERDRAIN PI PE 18 IN. DI AM
30. 0000 L.F. 30. 0000 29. 0000 -3.33% 30. 4500 1.50% 85. 0000 183.33%
900. 00 870. 00 -30 913. 50 14 2, 550. 00 1, 650
18  UNDERDRAI N PI PE 24 IN. DI AM
212.0000 L.F. 30. 0000 42.0000 40.00% 44. 1000 47.00 % 95. 0000 216.67%
6, 360. 00 8, 904. 00 2, 544 9, 349. 20 2,989 20, 140. 00 13, 780
19  UNDERDRAI N PI PE 36 IN. DI AM
165. 0000 L.F. 40. 0000 85. 0000 112.50% 90. 0000 125.00% 110. 0000 175.00 %
6, 600. 00 14, 025. 00 7,425 14, 850. 00 8, 250 18, 150. 00 11, 550
20  UNDERDRAI N PI PE 48 IN. DI AM
157. 0000 L.F. 60. 0000 145. 0000 141.67% 150. 0000 150. 00 % 130. 0000 116. 67 %
9, 420. 00 22,765. 00 13, 345 23, 550. 00 14, 130 20, 410. 00 10, 990
STORM SEVER
21 CATCH BASI N TYPE 1L
13. 0000 EACH 1, 000. 0000 850. 0000 -15.00% 895. 0000 -10.50% 980. 0000 -2.00%
13, 000. 00 11, 050. 00 -1, 950 11, 635. 00 -1, 365 12, 740. 00 -260



DOT_RGGBO1

PS&E JOB NO: 99X318
CONTRACT NO: 006149

REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 30/2001
TI ME: 07: 04

BI DS OPENED ON : Jun 13 2001

AWARDED ON : Jun 18 2001

VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 1
61. 0000 EACH 800. 0000 850. 0000 6.25% 895. 0000 11.88% 910. 0000 13.75%
48, 800. 00 51, 850. 00 3, 050 54, 595. 00 5,795 55, 510. 00 6, 710
23 CATCH BASIN TYPE 2 48 IN. DI AM
3. 0000 EACH 2, 500. 0000 1, 800. 0000 -28.00% 1, 890. 0000 -24.40% 1, 550. 0000 -38.00%
7, 500. 00 5, 400. 00 -2,100 5, 670. 00 -1, 830 4, 650. 00 -2,850
24 TESTI NG STORM SEVER Pl PE
1968. 0000 L.F. 1. 5000 1. 0000 -33.33% 1.1000 -26.67% 3. 0000 100. 00 %
2,952.00 1, 968. 00 -984 2,164. 80 -787 5, 904. 00 2,952
25 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
2020. 0000 L.F. 15. 0000 28. 0000 86.67% 29. 4000 96. 00 % 24. 0000 60. 00 %
30, 300. 00 56, 560. 00 26, 260 59, 388. 00 29, 088 48, 480. 00 18, 180
26 SCHEDULE A STORM SEWER PI PE 12 IN. DI AM
152. 0000 L.F. 28. 0000 18. 0000 -35.71% 18. 9000 -32.50% 18. 0000 -35.71%
4, 256. 00 2, 736. 00 -1,520 2,872.80 -1, 383 2, 736. 00 -1,520
SANI TARY SEWER
27 TESTI NG SEWER Pl PE
170. 0000 L.F. 2.5000 1. 0000 -60.00% 1.1000 -56.00% 4. 0000 60. 00 %
425. 00 170. 00 - 255 187. 00 -238 680. 00 255
28 PVC SANI TARY SEWER PI PE 8 IN. DI AM
170. 0000 L.F. 35. 0000 35. 0000 0.00% 36. 7500 5.00% 30. 0000 -14.29%
5, 950. 00 5, 950. 00 0 6, 247. 50 298 5, 100. 00 -850
WATER LI NES
29 HYDRANT ASSEMBLY
1. 0000 EACH 1, 500. 0000 5, 000. 0000 233.33% 5, 250. 0000 250. 00 % 3, 300. 0000 120. 00 %
1, 500. 00 5, 000. 00 3, 500 5, 250. 00 3, 750 3, 300. 00 1, 800
30 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 1, 000. 0000 1, 000. 0000 0. 00% 1, 050. 0000 5.00% 1, 800. 0000 80. 00 %
1, 000. 00 1, 000. 00 0 1, 050. 00 50 1, 800. 00 800
31 MOVI NG EXI STI NG HYDRANI
1. 0000 EACH 1, 500. 0000 1, 200. 0000 -20.00% 1, 260. 0000 -16.00% 1, 900. 0000 26.67 %
1, 500. 00 1, 200. 00 -300 1, 260. 00 -240 1, 900. 00 400



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/2001

Bl D CHECK REPORT TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
32 DUCTILE | RON Pl PE FOR WATER MAIN 6 IN. DI AM
20. 0000 L.F. 15. 0000 40. 0000 166.67 % 42.0000 180. 00 % 40. 0000 166. 67 %
300. 00 800. 00 500 840. 00 540 800. 00 500
33 DUCTILE | RON PI PE FOR WATER MAIN 12 IN. DI AM
175. 0000 L.F. 115. 8000 55. 0000 -52.50% 57. 7500 -50.13% 45. 0000 -61.14%
20, 265. 00 9, 625. 00 - 10, 640 10, 106. 25 -10, 159 7,875.00 -12, 390
STRUCTURE
34 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
SURFACI NG
35 CRUSHED SURFACI NG BASE COURSE
4930. 0000 TON 15. 0000 13. 0000 -13.33% 12. 0000 -20.00% 12.8000 -14.67%
73, 950. 00 64, 090. 00 -9, 860 59, 160. 00 -14,790 63, 104. 00 - 10, 846
LI QUI D ASPHALT
36 ASPHALT FOR TACK COAIT
32.2000 TON 300. 0000 260. 0000 -13.33% 150. 0000 -50.00% 260. 0000 -13.33%
9, 660. 00 8, 372. 00 -1,288 4,830. 00 -4, 830 8, 372. 00 -1,288
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
13, 130. 00 13, 130. 00 13, 130. 00 13, 130. 00
CEMENT CONCRETE PAVENMENT
38 CEMENT CONC. APPROACH 3 DAY
454, 0000 S.Y. 35. 0000 32.0000 -8.57% 27.3000 -22.00% 32.0000 -8.57%
15, 890. 00 14, 528. 00 -1, 362 12, 394. 20 -3, 496 14,528. 00 -1, 362
ASPHALT CONCRETE PAVEMENT
39 PLANI NG Bl TUM NOUS PAVEMENT
1450. 0000 S.Y. 6. 0000 3. 0000 -50. 00% 4. 0000 -33.33% 4. 0000 -33.33%
8, 700. 00 4, 350. 00 -4, 350 5, 800. 00 -2,900 5, 800. 00 -2,900
40 ASPHALT CONC. FOR PRELEVELI NG CL. ¢
714. 0000 TON 42.0000 36. 0000 -14.29% 35. 5000 -15.48% 44,0000 4.76%
29, 988. 00 25, 704. 00 -4,284 25,347.00 -4, 641 31, 416. 00 1,428



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok * * Kk *

DATE: 05/ 30/2001

Bl D CHECK REPORT TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
41 ASPHALT CONC. FOR PAVEMENT REPAI |
452. 0000 TON 50. 0000 52. 0000 4.00% 50. 0000 0.00% 61. 0000 22.00%
22, 600. 00 23, 504. 00 904 22, 600. 00 0 27,572.00 4,972
42 ASPHALT CONC. PAVEMENT CL. A PG 64-2;
4517. 0000 TON 38. 0000 35. 0000 -7.89% 34. 5000 -9.21% 35. 0000 -7.89%
171, 646. 00 158, 095. 00 -13,551 155, 836. 50 -15, 810 158, 095. 00 -13,551
43 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
8604. 0000 TON 35. 0000 31. 0000 -11.43% 30. 0000 -14.29% 32.0000 -8.57%
301, 140. 00 266, 724. 00 -34,416 258, 120. 00 -43, 020 275, 328. 00 - 25,812
44 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
14, 350. 00 14, 350. 00 14, 350. 00 14, 350. 00
45 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
9, 800. 00 9, 800. 00 9, 800. 00 9, 800. 00
46 ASPHALT CONC. APPROACH CL. /
169. 0000 TON 42.0000 70. 0000 66. 67 % 65. 0000 54.76 % 65. 0000 54.76 %
7,098. 00 11, 830. 00 4,732 10, 985. 00 3, 887 10, 985. 00 3, 887
EROSI ON CONTROL AND PLANTI NG
47 TOPSO L TYPE B
325. 0000 C.Y. 8. 0000 19. 0000 137.50% 20. 0000 150. 00 % 19. 0000 137.50%
2, 600. 00 6, 175. 00 3,575 6, 500. 00 3, 900 6, 175. 00 3,575
48 SEEDI NG, FERTILIZI NG, AND MULCHI NG
4. 0000 ACRE 1, 500. 0000 925. 0000 -38.33% 945. 0000 -37.00% 3, 500. 0000 133.33%
6, 000. 00 3, 700. 00 -2,300 3, 780. 00 -2,220 14, 000. 00 8, 000
49 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
1, 950. 00 1, 950. 00 1, 950. 00 1, 950. 00
50 STORM DRAI N PROTECTI ON | NSERT
80. 0000 EACH 50. 0000 55. 0000 10. 00% 57. 7500 15.50 % 60. 0000 20.00 %
4, 000. 00 4, 400. 00 400 4,620.00 620 4,800. 00 800
51  GEOTEXTILE SILT FENCE CHECK DAM
210. 0000 L.F. 5. 5000 16. 0000 190.91% 16. 8000 205.45% 20. 0000 263.64%
1, 155. 00 3, 360. 00 2,205 3,528. 00 2,373 4, 200. 00 3, 045



DOT_RGGBO1

PS&E JOB NO: 99X318
CONTRACT NO: 006149

REVISION NO : 1
REGON NO : 4

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON :

DATE: 05/ 30/2001
TI ME: 07: 04

Jun 13 2001

AWARDED ON : Jun 18 2001

VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
52  STRAW BALE CHECK DAM
9. 0000 EACH 30. 0000 80. 0000 166.67 % 84. 0000 180. 00 % 25. 0000 -16.67%
270. 00 720. 00 450 756. 00 486 225.00 - 45
53 SOD | NSTALLATI ON
2010. 0000 S.Y. 4. 0000 5. 5000 37.50% 5. 7000 42.50 % 3.1500 -21.25%
8, 040. 00 11, 055. 00 3,015 11, 457. 00 3,417 6, 331. 50 -1,709
TRAFFI C
54 CEMENT CONC. BARRI ER CURB AND GUTTER
8940. 0000 L.F. 7.4000 7.0000 -5.41% 6. 6500 -10.14% 5. 9500 -19.59%
66, 156. 00 62, 580. 00 -3,576 59, 451. 00 -6, 705 53, 193. 00 -12, 963
55 CEMENT CONC. BARRI ER CURB
520. 0000 L.F. 8. 0000 16. 0000 100. 00% 8. 4000 5.00% 9. 5000 18.75%
4,160. 00 8, 320. 00 4,160 4, 368. 00 208 4, 940. 00 780
56 TYPE C PRECAST TRAFFI C CURB
260. 0000 L.F. 20. 0000 20. 0000 0.00% 21. 0000 5.00% 18. 0000 -10.00%
5, 200. 00 5, 200. 00 0 5, 460. 00 260 4, 680. 00 -520
57 PAINT LINE
8490. 0000 L.F. 0. 1000 0. 3500 250. 00% 0. 3200 220.00% 0. 3500 250. 00 %
849. 00 2,971.50 2,123 2,716. 80 1, 868 2,971.50 2,123
58 PROFI LED PLASTI C LI NE
9580. 0000 L.F. 0. 6000 1. 5000 150. 00% 1. 6000 166. 67 % 1. 6000 166. 67 %
5, 748. 00 14, 370. 00 8, 622 15, 328. 00 9, 580 15, 328. 00 9, 580
59 PLASTIC WDE LI NE
2500. 0000 L.F. 2.0000 1. 0000 -50. 00% 1.1000 -45.00% 1.1000 -45.00%
5, 000. 00 2, 500. 00 -2,500 2, 750. 00 -2, 250 2, 750. 00 -2,250
60 PLASTI C CROSSWALK LI NE
1130. 0000 S. F. 2.5000 2.5000 0.00% 2. 3500 -6.00% 2. 4000 -4.00%
2, 825. 00 2, 825. 00 0 2, 655. 50 -170 2,712.00 -113
61 PLASTIC STOP LI NE
250. 0000 L.F. 2.5000 4. 0000 60. 00 % 4. 2000 68. 00 % 4.1000 64.00 %
625. 00 1, 000. 00 375 1, 050. 00 425 1, 025. 00 400
62 PLASTI C TRAFFI C ARROW
28. 0000 EACH 40. 0000 56. 0000 40.00% 57. 7500 44.38% 60. 0000 50. 00 %
1, 120. 00 1, 568. 00 448 1,617.00 497 1, 680. 00 560



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 30/2001
TI ME: 07: 04

PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
63 RAI SED PAVEMENT MARKER TYPE 1
1.2000 HUND 500. 0000 550. 0000 10. 00% 525. 0000 5.00% 550. 0000 10. 00 %
600. 00 660. 00 60 630. 00 30 660. 00 60
64 RAI SED PAVEMENT MARKER TYPE 2
3. 6000 HUND 600. 0000 550. 0000 -8.33% 525. 0000 -12.50% 550. 0000 -8.33%
2, 160. 00 1, 980. 00 -180 1, 890. 00 -270 1, 980. 00 -180
65 TEMPORARY PAVEMENT MARKI NG
31850. 0000 L.F. 0. 1000 0. 2300 130.00% 0. 0900 -10.00% 0. 0600 -40.00%
3, 185. 00 7,325. 50 4,141 2, 866. 50 -319 1,911. 00 -1,274
66 PERMANENT SI GNI NG
L.S. 71.05% 77.96 % -67.11%
7, 600. 00 13, 000. 00 5, 400 13, 525. 00 5,925 2, 500. 00 -5,100
67 | LLUM NATI ON SYSTEM
L.S. 102. 86% 126.97% 121.96 %
41, 900. 00 85, 000. 00 43,100 95, 100. 00 53, 200 93, 000. 00 51, 100
68  TRAFFI C SI GNAL SYSTEM
L.S. -29.46% -21.28% -22.95%
184, 300. 00 130, 000. 00 - 54,300 145, 075. 00 -39, 225 142, 000. 00 - 42,300
69 TRAFFI C SAFETY DRUM
185. 0000 EACH 60. 0000 25. 0000 -58.33% 40. 0000 -33.33% 70. 0000 16.67 %
11, 100. 00 4, 625.00 -6, 475 7, 400. 00 -3,700 12, 950. 00 1, 850
70 SEQUENTI AL ARROW SI GN
480. 0000 HR 3. 5000 4. 0000 14.29% 6. 5000 85.71% 30. 0000 757.14%
1, 680. 00 1, 920. 00 240 3,120. 00 1, 440 14, 400. 00 12,720
71 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 6, 000. 0000 5, 000. 0000 -16.67% 4,500. 0000 -25.00% 2, 000. 0000 -66.67%
12, 000. 00 10, 000. 00 -2,000 9, 000. 00 -3,000 4, 000. 00 -8, 000
72 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
600. 0000 HR 2.0000 5. 0000 150. 00% 2.0000 0.00% 10. 0000 400. 00 %
1, 200. 00 3, 000. 00 1, 800 1, 200. 00 0 6, 000. 00 4,800
73 TYPE ||| BARRI CADE
4. 0000 EACH 125. 0000 150. 0000 20.00% 130. 0000 4.00% 2,000. 0000 1,500.00%
500. 00 600. 00 100 520. 00 20 8, 000. 00 7,500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2001
* % * B| D CHECK REPORT * * = TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
74 TRAFFI C CONTROL LABOR
1600. 0000 HR 36. 0000 36. 0000 0.00% 38. 0000 5.56 % 40. 0000 11.11%
57, 600. 00 57, 600. 00 0 60, 800. 00 3, 200 64, 000. 00 6, 400
75 TRAFFI C CONTROL VEHI CLE
80. 0000 DAY 40. 0000 35. 0000 -12.50% 42.0000 5.00% 80. 0000 100. 00 %
3, 200. 00 2, 800. 00 - 400 3, 360. 00 160 6, 400. 00 3, 200
76 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 35. 0000 36. 0000 2.86% 38. 8500 11.00% 42.0000 20.00 %
28, 000. 00 28, 800. 00 800 31, 080. 00 3, 080 33, 600. 00 5, 600
77 CONSTRUCTI ON SI GNS CLASS A
173. 0000 S. F. 15. 0000 12. 0000 -20.00% 9. 4500 -37.00% 12. 0000 -20.00%
2,595. 00 2,076. 00 -519 1, 634. 85 - 960 2,076. 00 -519
78 PAVEMENT MOUNTED CANDLE
33. 0000 EACH 25. 0000 65. 0000 160. 00% 28. 3500 13.40% 100. 0000 300. 00 %
825. 00 2, 145. 00 1, 320 935.55 111 3, 300. 00 2,475
OTHER | TEMS
79 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
1549. 0000 C.Y. 10. 0000 20. 0000 100. 00% 21. 0000 110.00% 9. 0000 -10.00%
15, 490. 00 30, 980. 00 15, 490 32, 529. 00 17,039 13, 941. 00 -1,549
80 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3695. 0000 S. F. 0. 5000 1. 0000 100. 00% 1.1000 120. 00 % 3. 0000 500. 00 %
1, 847. 50 3, 695. 00 1, 848 4, 064. 50 2,217 11, 085. 00 9, 238
81 GRAVEL BACKFILL FOR DRAI N
294. 0000 C.Y. 30. 0000 35. 0000 16.67% 36. 7500 22.50% 12. 0000 -60.00%
8, 820. 00 10, 290. 00 1,470 10, 804. 50 1,985 3,528. 00 -5,292
82 WATER
162. 0000 mGAL 20. 0000 30. 0000 50. 00% 1. 0000 -95.00% 25. 0000 25. 00 %
3, 240. 00 4,860. 00 1, 620 162. 00 -3,078 4, 050. 00 810
83 PLUGG NG EXI STI NG PI PE
7.0000 EACH 100. 0000 125. 0000 25.00% 130. 0000 30. 00 % 400. 0000 300. 00 %
700. 00 875. 00 175 910. 00 210 2, 800. 00 2,100
84 ADJUST MONUMENT CASE AND COVEF
3. 0000 EACH 250. 0000 200. 0000 -20.00% 125. 0000 -50.00% 250. 0000 0.00%
750. 00 600. 00 -150 375. 00 -375 750. 00 0



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/2001

Bl D CHECK REPORT * * = TI ME: 07: 04
PS&E JOB NO: 99X318 REVI SION NO : 1 BI DS OPENED ON : Jun 13 2001
CONTRACT NO: 006149 REGION NO : 4 AWARDED ON : Jun 18 2001
VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
85 CEMENT CONC. S| DEWALK
5472. 0000 S.Y. 15. 0000 24. 0000 60. 00 % 19. 8500 32.33% 18. 0000 20.00 %
82, 080. 00 131, 328. 00 49, 248 108, 619. 20 26, 539 98, 496. 00 16, 416
86 CHAIN LI NK FENCE TYPE 3
4760. 0000 L.F. 7.0000 7.5000 7.14% 5. 4000 -22.86% 7.5000 7.14%
33, 320. 00 35, 700. 00 2,380 25, 704. 00 -7,616 35, 700. 00 2,380
87 CHAIN LINK FENCE TYPE 6
193. 0000 L.F. 20. 0000 10. 0000 -50. 00% 7.5000 -62.50% 9. 2500 -53.75%
3, 860. 00 1, 930. 00 -1,930 1, 447. 50 -2,413 1, 785. 25 -2,075
88 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
38. 0000 EACH 125. 0000 125. 0000 0. 00% 182. 7000 46.16 % 145. 0000 16. 00 %
4, 750. 00 4, 750. 00 0 6, 942. 60 2,193 5,510. 00 760
89 CONNECTI ON TO DRAI NAGE STRUCTURE
7.0000 EACH 500. 0000 500. 0000 0. 00% 525. 0000 5.00% 450. 0000 -10.00%
3, 500. 00 3, 500. 00 0 3, 675. 00 175 3, 150. 00 -350
90 ADJUST MANHOLE
33. 0000 EACH 200. 0000 250. 0000 25.00% 150. 0000 -25.00% 200. 0000 0.00%
6, 600. 00 8, 250. 00 1, 650 4, 950. 00 -1, 650 6, 600. 00 0
91 ADJUST CATCH BASI M
2.0000 EACH 250. 0000 250. 0000 0. 00% 265. 0000 6. 00 % 400. 0000 60. 00 %
500. 00 500. 00 0 530. 00 30 800. 00 300
92 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
1. 0000 EACH 250. 0000 350. 0000 40.00% 370. 0000 48. 00 % 300. 0000 20.00 %
250. 00 350. 00 100 370. 00 120 300. 00 50
93 ADJUST VALVE BOX
17. 0000 EACH 150. 0000 75. 0000 -50. 00% 125. 0000 -16.67% 100. 0000 -33.33%
2, 550. 00 1, 275. 00 -1,275 2,125.00 -425 1, 700. 00 -850
94 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
95 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00



DOT_RGGBO1

PS&E JOB NO: 99X318
CONTRACT NO: 006149

REVISION NO : 1
REGON NO : 4

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/ 30/2001
TI ME: 07: 04

BI DS OPENED ON : Jun 13 2001

AWARDED ON : Jun 18 2001

VERSI ON NO : 2 WORK ORDER# : 0L0883
HY CSR 500 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 500 NUTTER CORPORATI ON DBA NUTTEF WESTERN STATES PAVI NG CO. THOMPSON BROS. EXCAVATING, |1
WARD ROAD TO N. E. 162ND AVE. - STAGE ! 7211A NE 43RD AVE 2000 E BEECH ST 18211 NE 4TH PLAI N ROAD
09X318 98901- 2147
PROJECT VANCOUVER WA 986611311 YAKI MA WA 989090517 VANCOUVER WA 98682967¢
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 100368
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
96 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
97 SPILL PREVENTI ON PLAN
L.S. -75.00% 0.00% 200. 00 %
1, 000. 00 250. 00 -750 1, 000. 00 0 3, 000. 00 2,000
98 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
7150. 0000 L.F. 2.5000 1.2000 -52.00% 1. 2500 -50.00% 2.2000 -12.00%
17, 875. 00 8, 580. 00 -9,295 8, 937.50 -8,938 15, 730. 00 -2,145
99 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
1270. 0000 S.Y. 1. 5000 0. 7500 -50.00% 0. 8000 -46.67% 1. 2500 -16.67%
1, 905. 00 952. 50 -953 1, 016. 00 - 889 1, 587. 50 -318
100 MAI LBOX SUPPORT TYPE 1
9. 0000 EACH 20. 0000 130. 0000 550. 00 % 275.0000 1,275.00% 200. 0000 900. 00 %
180. 00 1, 170. 00 990 2,475. 00 2,295 1, 800. 00 1,620
101  MAI LBOX SUPPORT PAD
L.S. -30.00% -60.00% 0.00%
400. 00 280. 00 -120 160. 00 -240 400. 00 0
102 | MPRI NTED CONCRETE
207. 0000 S.Y. 30. 0000 65. 0000 116.67% 15. 7500 -47.50% 76. 0000 153.33%
6, 210. 00 13, 455. 00 7,245 3, 260. 25 -2,950 15, 732. 00 9,522
103 MASONRY RETAI NI NG WALL
504. 0000 S. F. 15. 0000 14. 0000 -6.67% 14. 6000 -2.67% 25. 0000 66. 67 %
7,560. 00 7, 056. 00 -504 7,358. 40 -202 12, 600. 00 5, 040
104  SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC 0. 00% 0.00% 0.00%
11, 600. 00 11, 600. 00 11, 600. 00 11, 600. 00
CONTRACT TOTAL $1, 791, 901. 50 $1, 848, 152. 50 3.14% $1, 891, 667. 15 5.57% $2, 068, 921. 75 15. 46%



